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1.   PAGE    1   OF   2   PAGES

2.  AM EN DM EN T/M OD IFICA TIO N  N O.:

   

001

3 .  EFFECTIVE

     DATE

    April 27, 2005

4.  PURCHASE

     RE QU ISITIO N N O.:

     

5A.  SOLIC ITATION /CON TRA CT/PR OJEC T TITLE

5B.  PROJEC T NO  (If applicable)

     

6 .   ISSUED BY

                               A R C H IT E C T  O F T H E  C A PI T OL

                               United States Capitol

                               Washington, D.C.  20515

7.  ADDRESS AM ENDM ENT/MOD IFICATION TO

     Architect of the Capitol

     Procurement Division

     Ford House Office Building, Room H2-263

     Attn: Nichele C. Robinson

     Sec ond a nd “ D”  Streets , S.W .

     Washington, DC 20515   

8.  NAM E AND  ADD RESS O F CON TRAC TOR (N o., Street, County, State and Zip Code)

        (X)

    

9A.  AMENDMENT OF SOLICITATION NO.

  RFP No. 050062

9B.  DATED  (See Item 11)

April 05, 2005

 

10A.   MODIFICATION OF CONTRACT/ORDER  NO.

10B.  DATED  (See Item 13)

11.  THIS ITEM APPLIES ONLY TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of offers _____ is extended to .

 _____                                                                                                                                                                           __X____  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By comp leting Items 8 and  15, and returning __1__   cop ies of the am endm ent;

 (b) By acknowledging receipt of this amendment in Block 12 of the AOC 33 or Block 19 of the AOC 1442 of the original solicitation package, giving amendment number and its date; or

 (c) By s epara te letter  w hich includes  a referen ce to the  solicitation and a mend ment num bers. 

 FAILURE O F  Y O U R  AC K N O W L E D G E M E N T  TO  B E  R E C EI V ED  A T  T H E PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE

SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this amend ment you des ire to change an offer already submitted, such change  may be made by letter, provided

each letter makes reference to the solicitation and this amendment, and is received prior to the opening/receipt hour and date specified.

12.  A CC OU NT ING  AN D A PPR OP RIA TIO N D AT A (If required )        

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS AND
 MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

Chec k One

A.  THIS CHANGE ORD ER IS ISSUED PURSUANT TO :  (Specify authority) THE CHANG ES SET FORTH IN ITEM 14 ARE M ADE IN THE CON TRACT/ORDER

NO. IN  ITEM 10A.

  

B.  THE ABO VE N UM BERED  CON TRAC T/ORDE R IS MO DIFIED TO RE FLECT THE AD MINISTR ATIVE CH ANG ES (such as changes in paying office,

appropriation date, etc.) SET FORT H IN ITEM 14, PU RSUA NT TO  THE AU THOR ITY OF FAR 43.103(b)(1)

  

C.  THIS SU PPLEM ENT AL AG REEM ENT  IS ENTE RED  INTO  PUR SUA NT T O AU THO RITY  OF:

  D.  O THE R (Sp ecify type of modification and authority)

E.  IMPOR TANT:  Contractor _____ is not, _____ is required to sign this document and return it to the issuing office.

14 .  DESCRIPTION OF AMENDMENT/MODIFICATION

      SEE  CONTINUATION PAGE

Exce pt as p rovided  herein, all terms a nd co nditions of the d ocum ent referen ced in Item  9A o r 10A , as here tofore ch anged , remains  unchan ged a nd in full force and e ffect.

15A .  NA M E A ND  TITL E O F SIG NE R (T ype o r print) 16A .  NA M E  O F CO NT RA CT ING  OFF ICE R (T ype o r print)

 

15B.   OFFEROR/CONTRACTOR

_______________________________________________

               (Signature of person authorized to sign)

15C.  DATE SIGNED 16B.   UNITED STATES OF AMERICA

By ______________________________________________

                           (Signature o f Contra cting Officer)

16C.  DATE SIGNED

AOC  30

July 2004
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AMENDMENT NO.: 001 Solicitation No.: RFP 050062

1. This amendment No. 001 is being issued to officially answer questions submitted by potential offerors
regarding the solicitation, and to publish the notes and list of attendees of the pre-proposal conference held
on Wednesday, April 13, 2005 and to provide a list of typical tasks that may be issued under the award
contract(s).

NOTE: The closing date of the solicitation has NOT changed and remains Tuesday, May 03, 2005 at 1:00pm.

2. This amendment No. 001 is issued to the above referenced Solicitation Number to replace pages with those
that have corrections and/or changes made to them as identified by the black lines in the right margin.  Please
replace the following pages with those currently in the solicitation package.

Remove Page(s) Insert Pages

SOLICITATION, OFFER, SOLICITATION, OFFER,
AND AWARD AND AWARD 
(Construction, Alteration, or Repair) (Construction, Alteration, or Repair)
Page 1 Page 1

ATTACHMENT:

1. Questions and Answers as of 04-27-05
2. List of Pre-proposal conference attendees
3. Pre-proposal conference notes

Distribution:

Contract File 



SOLICITATION, OFFER,
AND AWARD 

(Construction, Alteration, or Repair)
January 2004

1. SO LICITATION NO .

RFP NO .  050062

2. TY PE O F SO LICITATION

_____   SEALED BID (IFB)

  XX    NE GO TIATED (RFP)

3 . DATE  ISSUED

April 05, 2005   

PAGE  OF PAGES

               

     1                 2

IMPORTANT - The “offer” section on page 2 of 2 must be fully completed by offeror.

4 . CONTRACT NO. 5 . REQUISITION NO.

CD050215

6 . PROJECT NO.

040001

7.  ISSUED BY CODE                           

                       AR CH ITEC T O F TH E C APIT OL

                       United States Capitol

                        Washington, D.C.  20515

8 . ADDRESS OFFER TO (Note - All handcarried offers/bids will be rejected)

     Architect of the Capitol

     Procurement Division

     Ford House Office Building

     Attn: Nichele C. Robinson

     Room H2-263 Bid Room

     Second and “D” Streets, S .W.

     Washington, DC 20515

9 . FO R IN FO RM ATION  CALL: A . N AM E

NICHELE C.  ROBINSON

B. TE LEP HO NE  NO . (Include area code) (NO COLLECT CALLS )

     (202) 226- 1947

SOLIC ITAT I ON

NOT E: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder”.

SUBJECT:  Fabricate and Install Parking Attendant Kiosks throughout the House Office Buildings, Washington, DC

10. THE GOVERNM ENT REQU IRES PERFORMAN CE OF THE W ORK D ESCRIBED IN THESE DOC UM ENTS (Title, identifyin g no ., date):

1. A SITE VISIT AND PRE-BID CONFERENCE WILL BE CONDUCTED ON APRIL 13, 2005 AT 10:30
A.M.   ADDITIONAL INFORMATION IS LOCATED IN THE ARTICLE ENTITLED “VISIT TO
THE SITE OF THE WORK “ IN THE SOLICITATION CONDITIONS. 

    2. The Offeror’s attention is directed to the "SUPPLEMENTARY CONDITIONS", AOC52.236-11
SUBMITTALS, which will be strictly enforced.

11 . The  CONTRACTOR  shall complete performance w ithin 118 ca lend ar d ays  afte r N otic e o f Awa rd.  Se e Sup pleme ntal Co nditions, article en titled “C ON TR AC T TIM E”. 

12 .The  CONTRACTOR m ust fu rnish  any  req uired p erfo rma nce , pa yme nt bond s and in suranc e: _ X_YE S __N O.  If YE S,  within  20 calendar days after award.

13. A DD ITIO NA L SO LICITATION REQU IREMENTS:

A. Sealed offers in original and      2       copies to perform the w ork required are due  at the place spec ified in Item 8 by  1:00 p .m    .    (hour) local time   May 03, 2005    (date).   If this is a

sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked to show the offeror’s name and address, the solicitation number, and

the date and time offers are due.

B.  An offer guarantee     X      is,             is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D .  Offers providing less than    60    Calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.



Fabrication & Installation of Parking Attendant Kiosks
House Office Buildings
Architect of the Capitol

RFP No. 050062

PRE-PROPOSAL MEETING
Wednesday, April 13, 2005

10:30 a.m.

David Crouse
Nastos Construction, Inc.
1421 Kenilworth Ave. NE
Washington, DC 20019
(202) 398-5500
(202) 398-5501 fax

Bruce Fowler
EDC
1104 Good Hope Road SE
Washington, DC 20020
(202) 373-5200
(202) 610-3151 fax

Brian A. Rezac
Homeland Security Construction Corp.
2501 51st Ave.
Hyattsville, MD 20781
(301) 772-4009
(301) 772-7021 fax

Dave Cousminer
Lane Supply
120 Fairview Street
Arlington, TX 76010
(800) 683-5726
(281) 970-4684 fax

Joe Chervenak
Shelters Direct
10756 Rhode Island Ave.
Beltsville, MD 20705
(301) 595-2000
(301) 674-5271 fax

Raj Shukla
Consys, Inc.
732 Kennedy Street NW
Washington, DC 20011
(202) 545-1333
(202) 545-1339 fax

Mike Hutson
Triton Metal
Hollywood, MD 20636
(301) 373-6110
(301) 373-5033 fax

Keith Strasser
Genesis Security
20459 Seneca Meadows Pky.
Germantown, MD 20876
(301) 515-4400
(301) 515-2340 fax

John Navolio & Ken Meckley
Meckley Services, Inc.
6460-H General Green Way
Alexandria, VA 22312
(703) 333-2040
(703) 333-2042 fax

Robert Schlegel
Intellimer
7566 Main Street Suite 113
Sykesville, MD 21784
(410) 552-9950
(410) 552-9939 fax



Fabrication & Installation of Parking Attendant Kiosks
House Office Buildings
Architect of the Capitol

RFP No. 050062

Michael Wheeler
I.M.I. Inc.
7895-A Airpark Road
Gaithersburg, MD 20879
(301) 948-4310
(301) 948-0197 fax



Fabrication and Installation of Parking Attendant Kiosks
House Office Buildings

RFP 050062

QUESTIONS AND RESPONSES

Question 1: The Scope of work states that the shelters are set on pads provided by others.  Assuming
AOC plans to proceed with the pads prior to award of this contract to meet the 62 day
performance period,  will the contractor still be required to provide coordination
drawings to facilitate the rough in work?  Stainless Steel Anchor bolts are also required
to be provided,  along the same line can we assume that these will be post drilled?

Answer: The performance period will be extended from the original 62 day period to 118 days (14
weeks) after award of contract.  This includes standard Fabrication time, our Review/
Approval time, and Delivery.  The contractor will still be required to to provide
coordination drawings.  Post Drilled stainless steel anchors will be acceptable.

Question 2: Please confirm the duration to be only 62 days, the duration seems very fast considering
award / NTP is contingent on acceptance of Bonds and Insurance which can take up to
10 days (20 days is specified).  Add to that, approval of the submittals (which are
required to include stamped Engineered Calculations) which the AOC has 30 days to
review and fabrication which for one of the Named manufacturers is currently running
11 to 12 weeks.  The above does not take into account the delivery logistics (one unit / 
one Truck)  and end user requirements (no weekday shutdown of parking areas) to set
the units.

Answer: See answer to Question 1 for performance period.   Schedule of deliveries,contractor
staging areas, and required shut down of parking areas, will be cross coordinated
between AOC, House Parking, and contractor awarded this package.  Every effort will be
made to insure contractors delivery and installation will not be interrupted.

Question 3: Is the contractor required to provide a traffic control plan to close parking lanes to set the
units?

Answer: No, but once contract award has been established we will need a delivery schedule from
contractor so AOC can schedule with House Parking.

Question 4: The General Condition Scope of work states that the Railings / Handrails are to be
Provided / Installed by AOC, yet the technical specifications require submittals to be
prepared as if the railings are to be provided by the contractor.  Who is to provide and
install the railings?

Answer: Railings will be provided by AOC.

Question 5: Will retainage be held on this project?  If so when will it be released?
 
Answer: Yes retainage will be held, and released with final invoice.

Question 6: The specifications indicate that the warranty period will start when Substantial
completion is established.  Will occupancy by the end user establish substantial
completion? 

Answer: Substantial completion will be established when Kiosks are inspected and accepted by
the AOC.



Question 7: At the walk thru it was mentioned that the AOC will provide all temporary facilities for
the end user during construction.  The special provisions provided appear to require the
same be provided by the contractor.  Who is to provide the temporary facilities for the
end user?

Answer: AOC/ House Parking shall provide all temporary facilities and provisions.
 
Question 8: Who is required to change out the existing security provisions within the shelters

(existing to new) this would include gate controllers, communication equipment, Camera 
controllers & monitoring equipment, etc. ? 

Answer: AOC/ Police physical Security shall be responsible for changing out Gate Controllers,
Communication Equipment, Camera Controllers, and any Monitoring Equipment.

  
Question 9: Will there be a independent CM on the job (Jacobs), or will this project be managed by

CMD? 

Answer: The project will be managed by AOC Construction Management Division.

Question 10: Page SC-9 of the RFP requires a 20% bid bond per the PP AOC 52.228-1;  Pg GC-15,
AOC52.228-5, b (1) (2) states a requirement for a 100% payment and performance bond. 
Which is correct?  Should I provide a 20% bid bond and then will I be required to
provide a 100% P&P bond?

Answer: A 20% Bid Bond should be submitted with your proposal and 100% Payment and
Performance bonds should be submitted after contract award.

Question 11: The required time of performance is 62 days from award.  Our standard fabrication
drawing and review/approval by the customer (AOC) is 2-3 weeks and our standard
fabrication (factory) time for 8 booths is realistic at 8-10 weeks.  I see in the conditions
that there is a $200. per day liquidated damages clause.  Can the performance times be
changed to be accommodate standard lead times for drawings,review., approvals and
fabrication.  i.e. 12-15 weeks after award?  Does the LD clause apply to the booth
fabrication and installation?

Answer: See answer to Question 1 regarding performance period.

Question 12: Will there be any permits required for the booth installation and if so, who is responsible
to get these.

Answer: There will not be any permits required for this project.

Question 13: First of all, the plans did not give details on the following; Roof Framing(wood or steel),
Roof panel thickness, soffit material, Required or proper anchoring details, and wall
thickness

Answer: These items are addressed in Section 13129, 2.3 , B thru E.  Anchoring details are also
addressed in Section 13129, 3.2, C.  Stainless Steel Expansion Anchors will be
acceptable.

Question 14: In Section 13129-7 (Prefabricated Control Booths) 3.2 Installation D., it states the
following:  D. Connect power service to power distribution system according to
requirements specified on Electrical Drawings.  At the site meeting it was said that the
contract was to provide booths, unload, and anchor to a provided concrete pad.  Please
clarify this part of the project.



Answer: AOC/CMD will take care of connecting power service to power distribution. The 
electrical items that we will look to the vendor for, is connecting the piping we will have
roughed in the slab to the panel that they are providing, and of course having the unit
pre-wired, roughed in and trimmed out.

Question 15: The clearance inside the RHOB Garage is very low. The low point was 7 ft 4 inches. The
booth height is 7 ft 3 inches.  Would it be acceptable to ship the roof separately from the
building and place the roof on the structure on site?

Answer: The AOC has no problem with shipping the roof separate, and installing in place, as long
as building and walls are framed independently, and temporarily supported and braced.



Notes from Site Visit

RFP NO. 050062
Fabrication and Installation of Parking Attendant Kiosks

House Office Buildings

PRE-PROPOSAL MEETING

Wednesday, April 13, 2005
10:30 a.m.

Attendees:
Nichele Robinson, Procurement Division
Curtis Eyler, Construction Management Division
James Jones, Construction Management Division

Companies Represented:
See Site Visit List of Attendees 

Notes:
1. Contractors were reminded to sign and date their proposals and to submit proposals via FedEx
or UPS (no same day service) only.
2. Contractors were informed that only questions submitted and answered in writing should be
considered official.  Contractors were allowed to ask questions at the meeting but were cautioned
that they should submit their questions in writing for the official response.
3. Contractors were informed that an amendment would be issued providing a list of attendees of
the conference, answers to questions submitted in writing up to the amendment’s release and
notes from the conference.
4. Contractors were reminded that as of the date of the conference, the proposal due date
remained May 3, 2005 at 1:00pm.
5. It was discovered that some contractors didn’t receive a complete set of drawings due to AOC
error.  A notice will be posted on the AOC Procurement website to inform all potential offerors
of the error and request that they notify the Procurement Division as to whether or not they
received a complete set of drawings and if not, what drawings were missing so they could be
resent. 
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